Study Title:

Study Area:

Study Objective:

Scope of Work:

Terms of Reference:

An analysis of the past, present and potential impact of rural and urban
development on coastal resources in the Eastern Province.

Eastern Province of Sri Lanka

To generate a clearer understanding of the historical, current and potential
impact of rural and urban development on coastal resources in the Eastern
Province, in particular to identify past patterns in rural and urban
development in the Eastern Province and to predict the potential
consequences of future growth of coastal communities on coastal resources.

An understanding of the impact of rural and urban development on coastal
resources, in terms of extractive, non extractive and transformative coastal
resource use by past, present and potential future coastal populations is
integral to any long term planning process, enabling planners to justify in
social terms, the basis for decisions which will result in the destruction,
management or conservation of coastal resources. The proposed Planning
Study will establish a basis from which planners at the provincial level will be
able to more effectively evaluate the likely positive or negative impacts of
present and future rural and urban development on coastal resources in the
Eastern Province.

The proposed Planning Study will review all available data pertaining to rural
and urban development in the Eastern Province, establishing historical and
current population profiles for the Eastern Province, differentiated by both
district and coastal area’. The proposed Planning Study will estimate the
probably trajectory of rural and urban development, in the Eastern Province.
Based on the review of all available secondary data and the likely trajectory
of rural and urban development in Eastern Province, the proposed Planning
Study will first analyse the relative changes in rural and urban development in
the Eastern Province, highlighting the changes that have taken place in
coastal areas and subsequently evaluate the potential impact of future rural
and urban development, which may either positively or negatively affect
coastal resources in the Eastern Province.

In consultation with the NECCDEP, the Consultant will undertake to:

1. Collect and review all available information pertaining to rural and urban
development in Eastern Province and establish the patterns of rural and
urban development in coastal and non coastal areas of the Eastern
Province

2. Undertake an evaluation of the changes observed in coastal areas in
relation to the distribution and extent of coastal resources?.

3. Based on independently verifiable models, predict the probably trajectory
of rural and urban development in the Eastern Province, in both coastal
and non coastal areas.

4. Provide an assessment of the current and future impacts on coastal
resources in the Eastern Province, of rural and urban development in
coastal areas of the Eastern Province.

! Defined in this Planning Study as ‘DS Divisions that abut the seashore, lagoons or estuaries’
2 Defined in this Planning Study as ‘resource found only in coastal areas’
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Suggested Staff

Timeframe:

Reporting:

Nature of Consultant Experience Duration
Planning, implementation and
management of sociological / social
Senior Researcher ie(;graphlrc] resdearch %r.OJeth'
01 | Sociologist t lorough un .erstan Ing o 2 months
/ Social Geographer sociology / social gg_ography
A demonstrated ability to undertaken
human population impact assessment
in relation to environmental resources
Research Assistant Implementation of sociological / social
02 | Sociologist geographic research projects 4 months
/ Social Geographer An understanding of social geography

The estimated timeframe for the proposed analysis of the past, present and likely
future impact of human populations and rural and urban development on coastal
resources in the Eastern Province is four (04 months), from the date of signing the

contract.

The Consultant will submit the following reports at the specified time periods

1. An Interim Report submitted within one (01) month from the commencement of
the contract

2. A Draft Final Report to be submitted one (01) month before the completion date
of the Contract

3. A Final Report to be submitted on the date of completion of the Contract
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